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STATEMENT OF WORK 
FOR 

MIDS LVT ENGINEERING SERVICES 
 
 

1.0 Scope.  This Statement of Work (SOW) defines the contractor tasks for MIDS LVT 
engineering services. 

 
2.0 Reference Documents.  Defined in Specific Delivery Orders. 

 
2.1 Military Specifications.  Defined in Specific Delivery Orders. 

 
2.2 Military Standards.  Defined in Specific Delivery Orders.  

 
2.3 Other Publications.  Defined in Specific Delivery Orders. 
 
3.0 Requirements.  The contractor shall provide technical support for Engineering 

Services in accordance with Delivery Orders (DOs) issued by the ordering officer.  
The contractor shall provide personnel with proper skills and knowledge to support 
and perform specific DO requirements.  This technical support and effort shall 
include, but not necessarily be limited to, the tasks listed below.  The contractor shall 
submit technical data in response to DOs in accordance with MIDS Technical Report 
(CDRL D001), Engineering Performance Summary (CDRL D002), Quarterly 
Technical and Cost Report (CDRL D003) and Technical and Management Work Plan 
(CDRL). 

 
3.1 Engineering Analysis, Integration & Test.  This task includes performing trade 

studies, engineering evaluations, tests and Government test support related to 
platform integration, newly identified applications of the MIDS LVT, configuration 
changes in the designated MIDS LVT platforms and newly identified MIDS LVT 
platforms. 

 
3.2 Technical Investigations.  This task includes, but is not limited to, assisting the 

Government personnel involved with specific technical investigations related to 
MIDS LVT operations, maintenance, applications, evaluations, test, integrations, 
modifications, frequency clearances and ECP development. 
 

3.3 Data Analysis and Interpretation.  This task includes assisting the Government 
personnel involved with specific technical investigations in the analysis and 
interpretation of the data arising from the investigations. 

 
3.4 Engineering Development, Test and Terminal Retrofit.  This task includes the 

engineering development and test of any required modifications to the MIDS LVT 
terminal.  These modifications may be the result of new requirements, or corrections 
of problems in the MIDS terminal hardware or software.  This tasking also includes 
the incorporation of (retrofitting) any developed modifications into fielded terminals.  



  

 
3.5 On-Call Field Service Engineering.  On-Call Field Service Engineering shall identify, 

resolve and propose corrective action for problems pertaining to the MIDS LVT 
terminal.  These problems may include, but not limited to: configuration upgrades, 
systems engineering and logistics support, including repairs. May include travel as 
required to perform the engineering service tasks.  

 
3.6 On-Site Field Service Engineering.  On-site Field Engineering shall provide continual 

support at a test facility that includes assistance with terminal and ancillary equipment 
installation and operation, downloading of new software, troubleshooting and fault 
isolation, failure analysis, repair and technical instruction.  

 
On-site engineering services may be required at sites designated by the Government in 

individual DOs.  
 
3.7 Problem Tracking Database (PTDB) Support.  The PTDB will be maintained by the 

Government and will be provided to the contractor as Government Furnished 
Information (GFI).  If specified in the delivery order, the contractor shall report all 
MIDS equipment problems and failures that On-Call or On-Site Field Service 
Engineers are tasked to troubleshoot and resolve.  Problems and failures shall include 
but not be limited to: 

 
 Hardware and software performance 
 Terminal integration 
 Testing and acceptance 
 Installation 
 Casualty Reports (CASREPs) 

 
Both On-Call and On-Site Field Service Engineers shall input all appropriate data 
within one (1) day of identifying, or resolving the failure, using the PTDB.  The 
contractor shall have edit capability to input its own data and have read access to 
other reports in the PTDB provided by: 

 
 Nations/integrators 
 On-Call and On-Site Field Service Engineers 
 In-Service Engineering Activity (ISEA) 
 Software Support Activity (SSA) 
 Other MIDS contractors 
 MIDS Program Office 

 
The contractor shall provide a synopsis in the PTDB (indication of problem, identity 
of cause, action taken, level of effort expended, final status) of any technical service 
provided.  

 
3.8 Meeting Support.  The contractor shall provide support for meetings by preparing 

agendas, providing presentation materials and minutes as required by individual 



  

delivery orders.  The contractor shall enter action items and track their status using 
the Action Item function of MIDSvue as required by individual delivery orders.  
(CDRL D004, D005) 


